The Commonwealth of Massachusetts

Executive Office of Administration and Finance
Designer Selection Board
1 Ashburton Place, 10" Floor, Room 1004
Boston, Massachusetts 02108

TEL: (617) 727-4046
FAX: (617) 727-0112

PUBLIC NOTICE #08-12
July 16, 2008

This Board will accept applications from architects, engineers, or other disciplines as noted, whichever is designated for
the projects described in the attached Public Notice identified as List #08-12. Applicants are requested to submit a

separate Designer Selection Board Application 2005 Form (16 COPIES) for each project for which they wish to be
considered. PLEASE NOTE THAT THE NEW APPLICATION FORM ISSUED AS OF JANUARY 1, 2000 HAS
BEEN REVISED. The new revised form is entitled DSB 2005 Application Form. An electronic copy of the new
DSB 2005 Master File Brochure and the new DSB 2005 Application Form in Microsoft Word for Windows ® 97 is
available from the Web site address http://www.state.ma.us/cam/DSB/fi_dselectboard.html. Please be sure to use the
revised form. An additional electronic copy of the completed Application Form in cd format, using MS Word or
other word processing software, is to be included with the printed Applications. Application closing date for
projects on List #08-12 is 2:00 p.m., WEDNESDAY, AUGUST 6, 2008. Copies of the advertisements may be found on
the web by going to the DCAM web-site at http://www.mass.gov/cam/DSB/index.html. Please send all correspondence to
the Designer Selection Board, ONE ASHBURTON PLACE, ROOM 1004, BOSTON, MA 02108. Please utilize return
receipt, registered, or certified mail if acknowledgment of delivery of application(s) is desired. *Forms which may be
reproduced can be picked up free of charge on regular work days between 8:45 a.m. — 4:30 p.m. at the above address.
Bearer must prepare his own receipt for hand delivered data if a receipt is desired.

This Public Notice, including attachments, may be duplicated by any and all interested persons and is being furnished to
the following societies for their information and disposition:

Please note the following: This Public Notice #08-12 includes: (a) the procedures for conforming to Executive
Order #390 (Minority and Women Owned Business Participation)

ALL APPLICATIONS MUST BE SUBMITTED ON THE NEW DSB 2005 APPLICATION FORM (ENCLOSED
HEREIN)
FAILURE TO DO SO WILL BE THE BASIS FOR REJECTION OF YOUR APPLICATION.

Gordon P. Sainsbury, AIA; RIBA
EXECUTIVE DIRECTOR, DESIGNER SELECTION BOARD


http://www.state.ma.us/cam/DSB/fi_dselectboard.html
http://www.mass.gov/cam/DSB/index.html

The Commonwealth of Massachusetts

Executive Office of Administration and Finance
Designer Selection Board
1 Ashburton Place, 10" Floor, Room #1004
Boston, Massachusetts 02108

TEL: (617) 727-4046
FAX: (617) 727-0112

PUBLIC NOTICE

TO:  Worcester Telegram 20 Franklin Street, Legal Ads Worcester, 01609
The Republican 1860 Main Street, Legal Ads Springfield, 01101

FROM: Designer Selection Board

DATE: July 9, 2008

SUBJECT:  Classified Legal Advertisement

On July 18, 2008, please insert one day only, the below approximate 2 column 2 inch classified legal
advertisement of the Designer Selection Board. Submit proof of advertisement attached to your invoice.
Please refer to P.O. #GAE DESB #5910.

Gordon P. Sainsbury, AIA; RIBA
EXECUTIVE DIRECTOR
DESIGNER SELECTION BOARD

PUBLIC NOTICE DESIGNER SELECTION BOARD PUBLIC NOTICE

Engineers and architects are advised that DSB Project List #08-12, dated July 16, 2008 describing 02 Division
of Capital Asset Management and Maintenance (DCAM) projects is now available. Copies of the
advertisements may be found on the web by going to the DCAM web-site at
http://www.mass.gov/cam/DSB/index.html. Please send all correspondence to the Designer Selection Board, ONE
ASHBURTON PLACE, ROOM 1004, BOSTON, MA 02108. Application closing date is 2:00 p.m.,
WEDNESDAY, AUGUST 6, 2008.

PUBLIC NOTICE DESIGNER SELECTION BOARD PUBLIC NOTICE


http://www.mass.gov/cam/DSB/index.html

APPLICANTS PLEASE NOTE:

The following requirements were implemented on the following dates and continue to be requirements.

July 2008:

Application Change: Copies for DSB 2005 Application change from 15 t0 16 copies.

April 2008:

Application Changes: Question 2a - Changed from Project # to DSB #, Item # and Question 12 —
Professional Liability Claims Changed from 7 to 5 years.

January 2008:
In reference to April 2007, display only applications e.g. PDF format are NOT acceptable.
October 2007:

A person may not submit more than one application as a “prime” applicant on the same project. The
applications of any such applicant shall be considered disqualified. This rule does not preclude a person
applying as a ""prime’ applicant even though that applicant is also listed as a consultant on one or more
other “prime" applications on the same project. For the purposes of this paragraph the term “person”
means an individual, corporation, association, partnership or other legal entity.

April 2007:

Application Change: An additional electronic copy of the completed Application Form in cd format,
using MS Word or other word processing software, is to be included with the printed Applications.

If an updated Master File Brochure is submitted at any time, an additional electronic copy in cd format
using MS Word or other word processing software is to be included with the submitted update.

Application Change: Question #9 — “Construction Cost” replaced “Project Cost”
April 2006:

Change of address. As of April 3, 2006, all future correspondence should be delivered to One Ashburton
Place, 10" Floor, Room 1004, Boston, MA 02108.

February 2006:

e Please be sure to use the latest forms when applying for State funded projects.
e Itis the responsibility of the Prime applicant to ensure all of their sub-consultants also use the current
application forms. Failure to do so will be grounds for the application to be rejected.

April 2005:

e Please note New DSB 2005 Application Form.

e Applicants are now required to respond to Question #10 as noted on page 7 of the application form.

e Itisarequirement that all applicants supply signed DSB SC-A's (SUB-CONSULTANT
ACKNOWLEDGEMENT) for each listed sub-consultants stating that they are aware and agree to
being nominated by said applicant. One Copy of which must have an original signature. This form is
now the last page of the DSB Application 2005.

e Failure to supply above documents may result in rejection of application.



e Please note New DSB 2005 Master File Brochure
e New Section on the Web: Most Common Mistakes On Applications at
(http://www.state.ma.us/cam/dsb/db dsbcommon.html)

October 2003:

Please be advised that only those consultants listed in the advertisement should be nominated in the
application by the Prime consultant. Any MBE/WBE requirement should be met within the requested
consultant list. Utilizing consultants not requested in order to fulfil the MBE/WBE is unacceptable and
will severely limit the Prime’s chances of being appointed to the project.


http://www.state.ma.us/cam/dsb/db_dsbcommon.html

DSB 2005 MASTER FILE BROCHURE

In addition to the individual application form separately filed for each specific project, architects, engineers, planners,
construction managers, and related construction industry consultants who wish to be considered for appointment as
program consultants, designers, or construction managers on state projects under the jurisdiction of the Designer Selection
Board must submit current (within one year of application) credentials in the form of a master brochure as specified on the
new DSB Master File 2005 Brochure, (attached herein). If an updated Master File Brochure is submitted at any time, an
additional electronic copy in cd format using MS Word or other word processing software, is to be included with the
submitted update. Applicants may supplement the required material with their printed brochure, including pictures and
illustrations and any other information which the applicant deems essential to be representative of his or her capabilities.
Please utilize return receipt if an acknowledgment is desired. All material shall become the property of the
Commonwealth, may be disposed of without notification, and shall be considered public information.

Electronic copies of the forms are available at the following Commonwealth’s Web site:
http://www.state.ma.us/cam/forms/fi_dselectboard.html

CHAPTER 579

In accordance with Chapter 579 of the Acts of 1980 all contracts for designer services for all capital facility projects
entered into on or after January 1, 1982 shall conform to those provisions specified in this act. Some of the major changes
mandated by this legislation include the following:

1. Lump sum design fees may be set by the Commissioner prior to DSB selections process, or negotiated after the DSB
selection process. (See M.G.L. C.7, 838G). If designer’s fee is negotiated, he must file a truth-in-negotiations
certificate. (Revised to M.G.L. C.7, 838G per Chapter 189 of 1984).

2. There can be no change in consultants from those named on the DSB application unless approved by the
Commissioner and reported to the DSB. The director may require a Consultant employed by the designer to obtain
and maintain liability insurance.

Section 38G

(a) In the selection of a designer when the fee for design services has been set by the commissioner prior
to the selection process, the commissioner shall appoint a designer from among the list transmitted to
him or her under section thirty-eight F. 1f the commissioner appoints any designer other than the one
ranked first by the board, he or she shall file a written justification of the appointment with the board.

(b) When the fee for design services is to be negotiated, the commissioner shall review the list
transmitted by the board, and may exclude any designer from the list if a written explanation of the
exclusion is filed with the board. The commissioner shall then appoint a designer based on successful
fee negotiation. The commissioner or persons designated by him or her shall first negotiate with the
first ranked designer remaining on the list. Should the commissioner be unable to negotiate a
satisfactory fee with the first ranked designer within thirty days, negotiations shall be terminated and
negotiations undertaken with the remaining designers, one at a time, in the order in which they were
ranked by the board, until an agreement is reached. In no event may a fee be negotiated which is
higher than a maximum fee set by the commissioner prior to selection of finalists. Should the
commissioner be unable to negotiate a satisfactory fee with any designer initially selected as a finalist
by the board, the board shall recommend additional finalists in accordance with the provisions of this
chapter. The commissioner may require a finalists with whom a fee is being negotiated to submit a
fee proposal and include with it such information as the commissioner requires to provide current cost
and pricing data on the basis of which the designer’s fee proposal may be evaluated.

(c) All fees shall be stated in designer’s contracts and in any subsequent amendment thereto as a total
dollar amount. Contracts may provide for equitable adjustments in the event of changes in scope or
services.


http://www.state.ma.us/cam/forms/fi_dselectboard.html

b)

ELIGIBILITY REQUIREMENTS FOR ALL APPLICANTS TO THE DSB

Submission of Master File Brochure Data or the DSB 2005 Master File Brochure in the format required, and at least
annually, continuously update same.

Updating of the DSB 2005 Master File Brochure when there are significant principal or key personnel changes in a
firm.

Receipt of applications from designers who are full time employees of another firm shall disqualify the applicant.

A person may not submit more than one application as a “prime” applicant on the same project. The applications of
any such applicant shall be considered disqualified. This rule does not preclude a person applying as a "prime"
applicant even though that applicant is also listed as a consultant on one or more other “prime™ applications on the
same project. For the purposes of this paragraph the term “person” means an individual, corporation, association,
partnership or other legal entity.

Simultaneous receipt of applications from individuals or group of individuals who are associates or who are involved
in an association or corporation filing for the same project shall disqualify the applicants.

Applicants agree to execute the DCAM Standard Contract for Final Design and Contract Administration Services
(Revised 11/06, replaces the former DCAM Form C-2 Contract for Design Services) or the DCAM Standard Contract
for Studies, Programs, Master Plans & Reports, DCAM Form C-3 if applicable.

Chapter 7, Section 38H(e) (iv) requires that on public design contracts where the total design fee is expected to exceed
$10,000 or for the design of a project for which the estimated construction cost is expected to exceed $100,000 the
designer shall:

File its latest CPA or PA audited financial statement with the Division of Capital Asset Management and Maintenance
(DCAM), and continue to do so annually throughout the term of the contract;

Submit a statement from a CPA or PA that states that they have examined management’s internal auditing controls,
and expresses their opinion regarding those controls.

Every application or statement filed pursuant to this section shall be sworn to under penalties of perjury. A designer,
programmer or construction manager who has been determined by the Board to have filed materially false information
under this section shall be disqualified by the Board from further consideration for any project for such time as the
Board determines is appropriate. UNSIGNED APPLICATIONS WILL NOT BE CONSIDERED BY THE
BOARD.

ADDITIONAL REQUIREMENTS FOR DESIGNERS PROVIDING PLANS & SPECIFICATIONS

(a) Certification that the applicants’ legal entity, if applying to perform design services other than preparation of
studies, surveys, soil testing, cost estimates, programs, or construction management is a designer as defined. The
definition of a design professional as listed in M.G.L. C.7, 838AY follows:

“Designer,” an individual, corporation, partnership, sole proprietorship, joint stock company, joint venture, or other entity
engaged in the practice of architecture, landscape architecture, or engineering, which satisfies the following:

(i) if an individual, the individual is a registered architect, landscape architect, or engineer; (registered in the
Commonwealth of Mass.)

(ii) if a partnership, a majority of all the partners are persons who are registered architects, landscape
architects, or engineers; (registered in the Commonwealth of Mass.)

(iii) if a corporation, sole proprietorship, joint stock company or other entity, the majority of directors or a
majority of the stock ownership and the chief executive officer are persons who are registered architects,
landscape architects or engineers, and the person to be in charge of the project is registered in the discipline
required for the project.



[Note: This requires that the chief executive officer and a majority of the directors or a majority of the stock ownership be
registered architects, landscape architects or engineers, and that the person to be in charge of the project be registered in
the discipline required for the project. “Registered” means registered in the Commonwealth of Massachusetts.]

(iv) if a joint venture, each joint venturer satisfies the requirements of this section.
(b) As a condition of application, each applicant agrees to carry, if selected for the new project, (other than a master
plan, study, program, or construction management) professional liability insurance in the amount equal to 10% of the
estimated construction cost of the project, in conformance with the provisions of Article 18 of the standard design
contract, i.e. minimum coverage of $250,000 and maximum coverage of $1,000,000.
CRITERIA FOR SELECTION OF SEMI-FINALISTS AND FINALISTS
IN CONFORMANCE WITH CHAPTER 7, SECTION 38F
Prior similar experience best illustrating current qualifications for this project.
Identity and qualifications of the key persons and consultants who will work on this project.
Depth of the firm with respect to size and complexity of the project.
Past performance on public and private projects.
a. Quality, clarity, completeness and accuracy of contract documents and design contract.

b. Effectiveness of meeting established program requirements and function within allotted budget.

c. Accuracy of cost estimates including assessment of contractors’ requisitions for payment and change order
proposals.

d. Management ability to meet schedules including submission of design and contract documents and processing of
shop drawings, contractors’ requisitions and change orders.

e. Coordination and management of consultants.

f.  Working relationship with contractors, subcontractors, Division of Capital Asset Management and Maintenance
(DCAM) staff and agency representatives.

Financial stability - including prompt payment of consultant fees.
Current workload with DCAM and other public agencies.
Geographical location of the firm with respect to the proposed project.

Participation of MBEs and WBEs as prime consultants or subconsultants in a role consistent with the participation
goals set forth for the project.

a. The Designer Selection Board adheres to Executive Order #390 as implemented by the Division of Capital Asset
Management and Maintenance establishing goals for minority business enterprise (MBE) and women business
enterprise (WBE) participation on all design contracts unless otherwise noted. (See attached pages 6-10)

b. The Minority Business Enterprise and Woman Business Enterprise participation goals established for each
contract are set forth on the first page of the “Designer Selection Board Project Criteria” solicitation for that
contract.



PARTICIPATION BY MINORITY OWNED BUSINESSES
AND WOMAN OWNED BUSINESSES

Pursuant to Executive Order 390, the Commissioner of the Division of Capital Asset Management and Maintenance
(DCAM), as designee of the Secretary of Administration and Finance, has developed the following goals and procedures
to encourage full participation by minority business enterprises (MBES) and women businesses enterprises (WBES)
(collectively M/WBESs) on contracts for design services entered into by DCAM.

GOALS

Subject to the terms of this memorandum, the following M/WBE participation goals shall apply to the total dollar value of
all study and design contracts awarded for every DCAM project:

MBE participation goal: 8%
WBE participation goal: 4%

If the contracting design firm is an MBE or WBE, then M/WBE participation credit shall be given in an amount equal to
the entire fee paid to the contracting firm. Please note: if the contracting design firm is itself an MBE or WBE, it will still
need to obtain participation by another MBE or WBE to meet the goal that it cannot itself fulfill. If the contracting design
firm is not itself an MBE or WBE, then M/WBE participation credit will be given for the value of any work under the
contract that is actually performed by each MBE or WBE subcontractor or subconsultant (hereafter “subcontractors™) to
the Designer. MBE participation may not be substituted for WBE participation, nor may WBE participation be substituted
for MBE participation.

MODIFICATION OF M/WBE PARTICIPATION GOALS FOR PARTICULAR PROJECTS

DCAM/User Agency reserves the right to reduce or waive the M/WBE participation goals stated above for a particular
project prior to the receipt of applications to the Designer Selection Board upon its own initiative or upon the request of
any applicant if DCAM determines that it is not feasible for a non-M/WBE design firm to meet the M/WBE goals
established for the project based upon any or all of the following: (i) actual M/WBE availability, (ii) the geographic
location of the project to the extent related to M/WBE availability, (iii) the contractual scope of work, (iv) the percentage
of work available for subcontracting to M/WBEs, or (v) other relevant factors as determined by DCAM.

The M/WBE participation goals established for each project are set forth in the Designer Selection Board Project Criteria
published for that project.

After a project is advertised, requests from prospective applicants to reduce or waive the M/WBE participation goals for
that project, with all supporting documentation, must be submitted with the application, with a copy to DCAM’s
Compliance Office, One Ashburton Place, 15™ Floor, Boston, MA 02108. Except as provided below, DCAM will not
consider any request to reduce or waive the M/WBE participation goals for a project if the request is received after this
deadline.



DETERMINATION OF M/WBE STATUS

A minority owned business shall be considered an MBE only if it has been certified as a minority owned business by the
State Office of Minority and Women Business Assistance (“SOMWBA”). A woman owned business shall be considered a
WBE only if it has been certified as a woman owned business by SOMWBA.

Certification as a disadvantaged business enterprise (“DBE”), certification as an M/WBE by any agency other than
SOMWBA, or submission of an application to SOMWBA for certification as an M/WBE shall not confer M/WBE status
on a firm.

Minority owned businesses and woman owned businesses are strongly encouraged to submit applications for certification

as M/WBEs to SOMWBA. Information is available from SOMWBA, Ten Park Plaza, Room 3740, Boston, MA 02116
(617) 973-8692, and on the Internet at <http://www.state.ma.us/somwba>.

IDENTIFICATION OF M/WBE PARTICIPANTS BY THE SELECTED DESIGNER

The current SOMWBA Certification Letters showing that the MBE/WBE is certified in the area of work for which
it is listed on the application must be submitted for each and every MBE and WBE firm listed on the application,
and must be submitted with the application.

Not later than five (5) working days after the Designer receives notice of selection for the advertised project, (A-5 Letter),
the Designer shall submit to DCAM’s Compliance Office (i) a Letter of Intent for each of the M/WBEs that will perform
work under the contract, and (ii) a Schedule of M/WBE Participation. The form of Letter of Intent and Schedule of
M/WBE Participation are included in this application package.

Within five (5) working days after receipt of the Letters of Intent, DCAM’s Compliance Office shall review and either
approve or disapprove the Designer’s submissions. Without limitation, DCAM reserves the right to reject the Letter of
Intent of any M/WBE that is to perform work in a category that is not listed in its SOMWBA certification, or if the price
to be paid for the M/WBE Work as stated in the Letter of Intent does not bear a reasonable relationship to the value of
such work as reasonably determined by DCAM. If the Designer has not submitted an appropriate Schedule of M/WBE
Participation and appropriate Letters of Intent and SOMWBA certification letters establishing that the M/WBE
participation goal for the project will be met, the Designer may be considered ineligible for award of the contract and
DCAM may award the contract to the second ranked Designer, subject to that Designer’s compliance with these
conditions.

DCAM reserves the right to reduce or waive the M/WBE participation goals for a project after selection of the designer
and before execution of the contract, provided that no such reduction or waiver shall be granted except under the
following circumstances: the selected Designer must establish and document that it has been unable to obtain
commitments from M/WBE subcontractors sufficient to meet the M/WBE goals for the project after having made a
diligent, good faith effort to do so; all such documentation must accompany the Designer’s request to reduce or waive the
M/WBE participation goal and shall include, at a minimum, the following:

e Alist of all items of work under the contract that the Designer made available for subcontracting to W/MBEs. The
Designer shall identify all items of work that the Designer did not make so available and shall state the reasons for not
making such work available for subcontracting to W/MBEs. The Designer shall also demonstrate that, where
commercially reasonable, subcontracts were divided into units capable of being performed by M/WBEs.

e Evidence that the Designer sent written notices soliciting proposals to perform the items of work made available by
the Designer for subcontracting to W/MBEs to all W/MBEs qualified to perform such work. The Designer shall
identify (i) each W/MBE solicited, and (ii) each W/MBE listed in the SOMWABA directory under the applicable trade
category who was not solicited and the reasons therefor. The Designer shall also state the dates notices were mailed
and provide a copy of the written notice(s) sent.

e Evidence that the Designer made reasonable efforts to follow up the written notices sent to M/WBEs with telephone
calls or personal visits in order to determine with certainty whether the M/WBESs were interested in performing the
work. Phone logs or other documentation must be submitted.

_5.


http://www.state.ma.us/somwba

o A statement of the response received from each M/WBE solicited, including the reason for rejecting any M/WBE who
submitted a proposal.

o Evidence of efforts made to assist M/WBES that need assistance in obtaining bonding, insurance, or lines of credit
with suppliers if the inability of M/WBEs to obtain bonding, insurance, or lines of credit is a reason given for the
Designer’s inability to meet the M/WBE goals.

e The Designer also shall submit any other information reasonably requested by DCAM to show that the Designer has
taken all actions which could be reasonably expected to achieve the M/WBE participation goals.

The Designer may submit any other information supporting its request for a waiver or reduction in the M/WBE
participation goals, such as evidence that the Designer placed advertisements in appropriate media and trade association
publications announcing the Designer’s interest in obtaining proposals from M/WBEs, and/or sent written notification to
M/WBE economic development assistance agencies, trade groups and other organizations notifying them of the project
and the work to be subcontracted by the Designer to M/WBEs.

Requests by a selected Designer to reduce or waive the M/WBE participation goals for a particular project based upon the
Designer’s inability to obtain commitments from M/WBE subcontractors sufficient to meet the M/WBE goals after having
made a diligent, good faith effort to do so must be received by DCAM not later than five (5) business days after receipt by
the Designer of the notice of selection (A-5 Letter).

The Designer’s compliance with these procedures and goals is a prerequisite for award of the contract, provided that
DCAM reserves the right to waive minor defects in documents and extend time limits in its sole discretion.



SCHEDULE FOR PARTICIPATION
BY MINORITY/WOMEN BUSINESS ENTERPRISES
DIVISION OF CAPITAL ASSET MANAGEMENT

DCAM Project Number Project Location

Project Name

This form must be submitted by the Designer within five (5) working days after the Designer receives notice of selection (A-5 Letter). A
Letter of Intent and SOMWBA certification letter for each M/WBE must be submitted with this Schedule
of M/WBE participation.

BIDDER CERTIFICATION:

The undersigned Design firm agrees that it will subcontract with the following listed firms for the work described and for the dollar amounts listed
below. For purposes of this commitment, the MBE and WBE designation means that a business has been certified by SOMWBA as either a MBE,
WBE or M/WBE. The Designer must indicate the MBE/WBE firms it intends to utilize on the project as follows (attach additional sheets if
necessary):

Company Name MBE or Describe MBE/WBE Total Dollar Value of
& Address WBE Scopes of Work Participation
1.

MBE Goal: $ Total Dollar Value of MBE Commitment: $

WBE Goal: $ Total Dollar Value of WBE Commitment: $

The undersigned hereby certifies that he/she has read the terms and conditions of the contract with regard to MBE/WBE participation and is
authorized to bind the Designer to the commitment set forth above.

Name of Designer Authorized Signature
Business Address Print Name

Title
Telephone No. Fax No. Date

Design Schedule for Participation — Revised 02/05/02



LETTER OF INTENT
MINORITY/WOMEN BUSINESS ENTERPRISES PARTICIPATION
DIVISION OF CAPITAL ASSET MANAGEMENT
(To be completed by MBE/WBE, and submitted to the Compliance Office by the Designer within five (5) working days after the
Designer receives notice of selection (A-5 Letter).

DCAM Project Number Indicate SOMWABA Certification:
Project Name ____MBE
Project Location _____WBE
To __ M/WBE
Name of Designer
1. This firm intends to perform work in connection with the above project.
2. This firm is currently certified by SOMWBA to perform the work identified below, and has not changed its minority/women

ownership, control, or management without notifying SOMWBA within thirty (30) days of such a change. Attached is a copy
of the most recent SOMWBA certification letter issued to my company.

3. This firm understands that if the Designer referenced above is awarded the contract, the Designer intends to enter into an
agreement with this firm to perform the activity described below for the prices indicated. This firm also understands that the
above-referenced firm, as Designer, will make substitutions only as allowed by the Contract and applicable law.

4. This firm understands that under the terms of the Contract, only work actually performed by an MBE/WBE will be credited
toward MBE/WBE participation goals, and this firm cannot assign or subcontract out any of its work without prior written
approval of the DCAM Compliance Office, and that any such assignment or subcontracting will not be credited toward
MBE/WBE participation goals.

MBE/WBE PARTICIPATION

Describe MBE/WBE Scopes of Work Dollar Value of
Participation

Total Dollar Value: $

Name of MBE/WBE Firm Authorized Signature
Business Address Print Name

Title
Telephone No Fax No. Date

Design Letter of Intent — Revised 02/05/02



THIS OFFICIAL FORM MAY NOT BE ALTERED
POLICY ON EMPLOYMENT OF STUDY CONSULTANTS FOR SUBSEQUENT DESIGN PROJECTS

Amended by the Designer Selection Board on December 15, 2000

1. The Commissioner may appoint a designer to perform continued or extended services if the following conditions are met:
()  awritten statement is filed with the Board explaining the reasons for the continuation or extension of services;
(if)  the program for the design services is filed with the Board if one is required by the regulations of the division; and
(iii)  the Board approves the appointment of the designer for continued or extended services and states the reasons therefor.

2. When the Board has required that applicants list consultants which the applicants may employ, in no event shall a consultant be
used who is debarred pursuant to Section forty-four C of Chapter one hundred and forty-nine as amended, and any change or
addition to the consultants named in the application and allowed by the Board upon appointment must be approved by the Deputy

Commissioner and reported to the Board, along with a written statement by the designer or construction manager of the reasons
for the change.



10.

11.

12.

13.
14.

15.

16.

GENERAL INSTRUCTIONS FOR FILING APPLICATIONS

As of 04/05, the application forms required for submissions to the Designer Selection Board have been updated. The new forms

are as follows: DSB Mater File Brochure is replaced by the DSB 2005 Master File Brochure (included herein); DSB Application
is replaced by the DSB 2005 Application Form (included herein). All specific project applications must be submitted on the new
DSB 2005 Application forms. Submissions that are on the old Form 2000 will not be accepted.

An electronic copy of the new DSB 2005 Master File Brochure and the new DSB 2005 Application Form in Microsoft Word for
Windows 97 is available for download from the Web site address: http://www.state.ma.us/cam/forms/fi_dselectboard.html.

Applications should be limited to the application plus a maximum of 3 supplementary pages (double sided) unless otherwise
noted. Information in excess of three pages, unless otherwise noted in the Public Notice Advertisement, may be the basis of

rejection. Computer generated forms are allowed provided they do not substantially deviate from the DSB format. Submit 16
copies. Please duplicate forms double-sided, if possible, to minimize paper waste.

No cover letters, binders and superfluous material. Please staple upper right corner, landscape.

DSB recommends that the principal who would be in charge of the project make sure that the form is complete including
appropriate signature. Unsigned applications will not be considered.

When citing work performed by the applicant while employed by another firm, make certain said firm is properly identified
including the individual's level of responsibility.

By including a firm as a sub-consultant the applicant certifies that the listed firm has been advised that it was being included in
the applicants team and it has agreed to work on this Project should the team be selected. It is a requirement that all applicants
supply a signed DSB SC-A’s (Sub-Consultant Acknowledgement). There can be no change in consultants from those named
unless approved by DCAM and reported to the Designer Selection Board (C.7, 838H(a)). It is a requirement that all applicants
supply the signed document, attached to the application, by the listed sub-consultants stating that they are aware and agree to
being nominated by said applicant. Failure to supply above documents may result in rejection of application.

DCAM contracts require that the Prime and Sub-Consultant personnel must be registered by the Commonwealth of Massachusetts
in their respective disciplines and therefore, when applicable, the DSB looks for registration in the disciplines listed in order to
satisfy DCAM contract requirements.

Eligibility requirements are set forth on page 5 of this Public Notice in item 8(a). Sub-paragraph (iii) of item 8(a) requires: 1) the
majority of directors or a majority of the stock ownership to be persons who are Mass. registered architects, landscape architects
or engineers; 2) the chief executive officer to be a person who is so registered; and 3) the person to be in charge of the project to
be so registered in the discipline required for the project.

When the Prime applicant is to fulfill any of the requested consultant roles in the advertisement, then that role shall be defined in
the organization chart as the applicant. It should also be referenced in Section 7 (resume) and Section 8 (experience) such that it
proves the applicant is skilled in supplying these roles on the project.

Current SOMWBA Certification Letters showing that the MBE/WBE is certified in the area of work for which it is listed on the
application must be submitted for each and every MBE and WBE firm listed on the application, and must be submitted with the

application.

Applicants are advised to apply only for those projects for which they are demonstrably qualified, as it reflects negatively on the
applicant's credibility if the firm applies for every job advertised when only marginally qualified.

Applications should be mailed to the Designer Selection Board, One Ashburton Place, Room 1004, Boston, MA 02108.

The Board relies almost exclusively on the information submitted on the applications to arrive at a short list of semi-finalists.
Therefore, do not include statements that refer to the Master File Brochure for additional information. The Master File Brochures
are usually considered upon request of a DSB member when additional supplementary information is needed.

Joint ventures are not encouraged. However, they may be advantageous for complex building types in which the participants
have a combination of unique skills with a previous successful record of working together.

Current workload with DCAM, other public agencies and the private sector are taken into consideration, however, usually only
after the DSB has narrowed down the original applicants to a short list of qualified semi-finalists. The Board fosters effective
broad-based participation in public work within the design professions.

NOTE CMR 810 Publication/Instructions for Designers (Form 9) was replaced by Designers Procedures Manual available on the

Web site: www.mass.gov/forms/fi_designerprocman.html.
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Commonwealth of 1. Firm Name (or if not an entity, individual's name), and Business Address 2. Year Present Firm Established: 3. Date Prepared:
Massachusetts
DSB 2005 4. Specify type of ownership and check 1, 2 or 3 below, if applicable.
Master File
Brochure Telephone No.: Q | (1) SOMWBA Certified minority business enterprise (MBE)
la. Submittalisfor — ParentCompany  Branch or Subsidiary Office (. (20 SOMWBA Certified woman business enterprise (WBE)
1b. Mass Vendor ID#: a (3) SOMWBA Certified minority woman business enterprise (M/WBE)
5. Name of Parent company, if any: 5a.  Former Company Name(s), if any, and Year(s) Established:
6.  Name of Sole Proprietor or Names of All Firm Partners and Officers
Name Title MA.Reg. # Status/Discipline Name Title MA.Reg. # Status/Discipline
a.
b.
C. f

7. If Corporation, or Other Entity Other than a Partnership, provide Names of ALL Members of the Board of Directors:
Name Title MA.Reg. # Status/Discipline Name Title MA.Reg. # Status/Discipline

8. Names of All Owners (Stocks or Other Ownership):

Name Title Ownership  MAReg.  Status/Discipline Name Title Ownership MAReg. # Status/Discipline
#
a. d.
b. e.
C. f.

9. Personnel by Discipline: (List each person only once, by primary function -- average number employed throughout the preceding 6 month period. Indicate both the total numbers in each
discipline and, within brackets, the total number holding Massachusetts's registrations.).

Admin. Personnel ( ) Ecologists ( ) Licensed Site Profs. ( ) Other «C )
Architects ( ) Electrical Engineers ( ) Mechanical Engrs. ( ) « )
Acoustical Engrs. ( ) Environmental Engrs. ( ) Planners: Urh./Reg ( ) ( )
Code Specialists ( ) Fire Protection Engrs ( ) Specification Writers ( ) ( )
Civil Engrs. ( ) Geotech. Engrs. ( ) Structural Engineers ( ) ( )
Construction Inspectors ( ) Industrial Hygienist ( ) Surveyors ( ) ( )
Cost Estimators ( ) Interior Designers ( ) ( ) ( )
Drafters ( ) Landscape Architects ( ) ( ) Total ( )

DSB 2005 Master File Brochure  Page 1




10.

Federal Work
Commonwealth of Massachusetts work
All other domestic and foreign work

Summary of Professional Services Fees Received:;
(insert Index number)

Last 5 Years (most recent year first)

2005 2004 2003

2002 2001

INDEX

e

Less than $100,000

$100,000 to $250,000
$250,000 to $500,000
$500,000 to $1 million

Ranges of Professional Services Fees

$1 million to $2 million
$2 million to $5 million
$5 million to $10 million
$10 million or greater

®~N oo,

Experience Profile Code Numbers for use with questions 11, 12 and 13

001
002
003

004
005

006

007
008
009
010
011
012
013
014
015
016
017

018
019
020
021
022

023
024
025
026
027
028
029
029A
0298
029C
029D
030
031
032
032A
033

034
035
036

Acoustics, Noise Abatement

Aerial Photogrammetry

Agricultural Development; Grain Storage;
Farm Mechanization

Air Pollution Control

Airports; Navaids; Airport Lighting;
Aircraft Fueling

Airports; Terminals & Hangars; Freight
Handling

Arctic Facilities

Auditoriums & Theaters

Automation; Controls; Instrumentation
Barracks; Dormitories

Bridges

Cemeteries

Chemical Processing & Storage
Churches; Chapels

Codes; Standards; Ordinances

Cold Storage; Refrigeration; Fast Freeze
Commercial Building (low rise); Shopping
Centers

Communication Systems; TV; Microwave
Computer Facilities; Computer Service
Conservation and Resource Management
Construction Management

Corrosion Control; Cathodic Protection;
Electrolysis

Cost Estimating

Dams (Concrete; Arch)

Dams (Earth; Rock); Dikes; Levees
Desalination (Process & Facilities)
Dining Halls; Clubs; Restaurants
Ecological & Archeological Investigations
Educational Facilities; Classrooms
Educational Facilities; Higher Ed
Educational Facilities; Secondary Ed
Educational Facilities; Elementary Ed
Educational Facilities; Child Day Care
Electronics

Elevators; Escalators; People Movers
Energy Conservation; New Energy Sources
Sustainable Design

Environmental Impact Studies,
Assessments or Statements

Fallout Shelters; Blast-Resistant Design
Field Houses; Gyms; Stadiums

Fire Protection

037
038
039

040
041
042

043
044
045
046
047
048
048A
048B
048C
049
050

050A
050B
050C
050D
051
052
053
054
055
055A
056
057
058
058A
058B
058B
058C
058D
059
060
061
062
063

064

Fisheries; Fish Ladders

Forestry & Forest Products

Garages; Vehicle Maintenance Facilities;
Parking Decks

Gas Systems (Propane; Natural, Etc.)
Graphic Design

Harbors; Jetties, Piers, Ship Terminal Facilities

Structures or Components

Heating, Ventilating, Air Conditioning
Health Systems Planning

Highrise; Air-Rights-Type Buildings

Highways; Streets; Airfield Paving; Parking Lots

Historical Preservation

Hospital and Medical Facilities

Medical Facilities - Mental Health

Medical Facilities - Acute Care

Medical Facilities - Ambulatory Care, Clinics
Hotels, Motels

Housing (Residential, Multi-Family;
Apartments; Condominiums)

Housing - Residential Mental Health
Housing - Resid. Mental Ret. /Group Home
Housing - Elderly

Housing - Assisted Living

Hydraulics and Pneumatics

Industrial Buildings; Manufacturing Plants
Industrial Processes; Quality Control
Industrial Waste Treatment

Interior Design; Space Planning

Facilities Management

Irrigation; Drainage

Judicial and Courtroom Facilities
Laboratories; Medical Research Facilities
Laboratories; Commercial

Laboratories; Higher Ed Research Sciences
Laboratories; Heavy Equipment
Laboratories; Pathology, Medical Examiner
Laboratories; Crime Investigation
Landscape Architecture

Libraries; Museums; Galleries

Lighting (Interiors; Display; Theatre, Etc.)
Lighting (Exteriors)

Materials Handling Systems; Conveyors;
Sorters

Metallurgy

065
066
067
068
069

070
071
072
073
074
075
076
077
078
079
080
081
082
083
084
084A
084B
084C
084D
084E
084F
085
086
088
088A
088B
088C
089
090
091
092
093
094
095
096
097
098
099
099A

Microclimatology; Tropical Engineering
Military Design Standards

Mining and Mineralogy

Missile Facilities (Silos; Fuels; Transport)
Modular Systems Design; Pre-fabricated

Naval Architecture; Off-Shore Platforms
Nuclear Facilities; Nuclear Shielding

Office Buildings; Industrial Parks
Oceanographic Engineering

Ordnance; Munitions; Special Weapons
Petroleum Exploration; Refining

petroleum and Fuel (Storage and Distribution)
Pipelines (Cross-Country - Liquid & Gas)
Planning (Community, Regional

Planning (Site, Installation, and Project)
Plumbing and Piping Design

Pneumatic Structures, Air-Support Buildings
Postal Facilities

Power Generation, Transmission, Distribution
Prisons & Correctional Facilities
Correctional Facilities - Minimum Security
Correctional Facilities - Medium Security
Correctional Facilities - Maximum Security
Correctional Facilities - Youth Detention
Public Safety Facilities - Police/Fire Stations
Public Safety Facilities — Training

Product, Machine & Equipment Design
Radar; Sonar; Radio & Radar Telescopes
Recreation Facilities ( Parks, Marinas, Etc.)
Recreation Facilities - Ice Rinks

Recreation Facilities - Senior/Community Centers
Park Support Facilities (Bath House; Visitor Center)
Rehabilitation (Buildings; Structures; Facilities)

Resource Recovery; Recycling
Radio Frequency Systems & Shieldings
Rivers; Canals; Waterways; Flood Control

Safety Engineering; Accident Studies, OSHA Studies
Security Systems; Intruder & Smoke Detection

Seismic Designs and Studies

Sewage Collection, Treatment and Disposal
Soils & Geologic Studies; Foundations
Solar Energy Utilization

Solid Wastes; Incineration; Land Fill
Hazardous materials Abatement

100
101
102

103
104
105

106
107
108
109
110
111
112
113
114
115
116

117
201
202
203
204
205

Special Environments; Clean Rooms, Etc.
Structural Design; Special Structures
Surveying; Platting; Mapping; Flood Plain
Studies

Swimming Pools

Storm Water Handling & Facilities
Telephone Systems (Rural; Mobile
Intercom, ; Etc.)

Testing & Inspection Services

Traffic & Transportation Engineering
Towers (Self-Supporitng & Guyed Systems)
Tunnels & Subways

Urban Renewals; Community Development
Utilities (Gas & Steam)

Value Analysis; Life-Cycle Costing
Warehouses & Depots

Water Resources; Hydrology; Ground Water
Water Supply; Treatment and Distribution
Wind Tunnels; Research/Testing Facilities
Design

Zoning; Land Use Studies

DSB 2005 Master File Brochure
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11, Profile of Firm’s Project Experience, Last 5 Years

Profile Code No. of Projects  Total Gross Fees Profile Code No. of Projects  Total Gross Fees Profile Code No. of Projects  Total Gross Fees
(in thousands) (in thousands) (in thousands)
1. 11. 21.
2. 12. 22.
3. 13. 23.
4 14. 24.
5. 15. 25.
6. 16. 26.
7. 17. 27.
8. 18. 28.
9. 19. 29.
10. 20. 30.

12, List all current Projects (except for work for the Commonwealth) for which Prime Applicant is performing or is under contract to perform any design services (add/subtract rows as needed).
. Role Phases ; Completion Date
Erodﬂle P,C,Jv | St,Sch.,D.D., | Project Name, Location & Principal-in-Charge Ouiner Ngmﬁ & Addregs (Include Contact Ero#]ect Cozt (Actual or Estimated)
ode * CD.AC.* name and phone number) (in thousands) (R)Renovation or (N)New
1.
2.
3.
4,
5.
6.
7.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

DSB 2005 Master File Brochure
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13. List all Projects completed within the past 5 years for which Prime Applicant has performed, or has entered into a contract to perform any design services for all public agencies within the
Commonwealth (add/subtract rows as needed).
' Role Phases ; Completion Date
CP:rodﬁIe P,C,JV | St,Sch, D.D. | Project Name, Location & Principal-in-Charge Ouner Ngmre] & Addrezs (Include Contact I_Dro#ect Cozt (Actual or Estimated)
ode CD.AC. name and phone number) (in thousands) (R)Renovation or (M)New
1.
2.
3.
4.
5.
6.
7.
8.

14.  Professional Liability Insurance:

Professional Liability Policy Certificate Number

Present Policy Expiration Date

Aggregate Amount Payable

15.

Submited by (Signature)

Printed Name and Title

| certify that all information is submitted under the penalties of perjury and that | am familiar with the Mass. State Building Code and also Mass. General Laws, Chapter 149, Section 44A-44H,
Section 44M, and Chapter 30, Section 39M. | also certify that the undersigned is an Authorized Signatory of the Firm and is a Principal or Officer of the Firm.

Date

* P = Principal; C = Consultant; JV = Joint Venture; St. = Study; Sch = Schematic; D.D. = Design Development; C.D. = Construction Documents; A.C. = Administration of Contract
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Commonwealth of
Massachusetts
DSB 2005
Application Form

1.

Project Name/Location for Which Firm is Filing:

2a. DSB #

Item #

2b. Mass. State Project #

3a.  Firm (Or Joint-Venture) - Name And Address Of Primary Office To Perform The Work: | 3e.  Name Of Proposed Project Manager:
For Study: (if applicable)
For Design:  (if applicable)
3b.  Date Present And Predecessor Firms Were Established: 3f.  Name And Address Of Other Participating Offices Of The Prime Applicant, If Different From
ltem 3a Above:
3c.  Federal ID # 3g.  Name And Address Of Parent Company, If Any:
3d.  Name And Title Of Principal-In-Charge Of The Project (MA Registration Required):
3h.  Check Below If Your Firm Is Either;
(1) SOMWBA Certified Minority Business Enterprise (MBE) d
Email Address: (2) SOMWBA Certified Woman Business Enterprise (WBE) d

Telephone No:

Fax No.:

(3) SOMWBA Certified Minority Woman Business Enterprise (M/MWBE) [

4. Personnel From Prime Firm Included In Question #3a Above By Discipline (List Each Person Only Once, By Primary Function -- Average Number Employed Throughout The Preceding 6 Month
Period. Indicate Both The Total Number In Each Discipline And, Within Brackets, The Total Number Holding Massachusetts Registrations):

Admin. Personnel ( ) Ecologists ) Licensed Site Profs. ( ) Other ( )
Architects ( ) Electrical Engrs. ~_(__ ) Mechanical Engrs. ( ) ( )
Acoustical Engrs. ( ) Environmental Engrs. ~___ ) Planners: Urban./Reg. ( ) ( )
Civil Engrs. ( ) Fire Protection Engrs. () Specification Writers ( ) ( )
Code Specialists ( ) Geotech. Engrs. _(__ ) Structural Engrs. ( ) ( )
Construction Inspectors ( ) Industrial Hygienists () Surveyors ( ) ( )
Cost Estimators ( ) Interior Designers ) ( ) ( )
Drafters ( ) Landscape Architects ) _C__ ) Total ( )
5. Has this Joint-Venture previously worked together? U Yes U No

DSB 2005 Application Form Page 1




6.  List ONLY Those Prime And Sub-Consultant Personnel Specifically Requested In The Advertisement. This Information Should Be Presented Below In The Form Of An Organizational Chart.
Include Name Of Firm And Name Of The One Person In Charge Of The Discipline, With Mass. Registration Number, As Well As MBE/WBE Status, If Applicable:

I DCAM

4I User Agency

Prime Consultant 1 Project Manager for Study
Principal-In-Charge
1 Project Manager for Design

Discipline Discipline Discipline Discipline

(from advertisement)

Name Of Firm
Person In Charge Of Discipline
Mass. Registr. #
MBE/WBE Certified (If
Applicable)

(from advertisement)

Name Of Firm
Person In Charge Of Discipline
Mass. Registr. #
MBE/WBE Certified (If
Applicable)

(from advertisement)

Name Of Firm
Person In Charge Of Discipline
Mass. Registr. #
MBE/WBE Certified (If
Applicable)

(from advertisement)

Name Of Firm
Person In Charge Of Discipline
Mass. Registr. #
MBE/WBE Certified (If
Applicable)

DSB 2005 Application Form Page 2




Brief Resume Of ONLY Those Prime Applicant And Sub-Consultant Personnel Requested In The Advertisement. Confine Responses To The Space Provided On The Form And Limit Resumes
To ONE Person Per Discipline Requested In The Advertisement. Resumes Should Be Consistent With The Persons Listed On The Organizational Chart In Question # 6. Additional Sheets
Should Be Provided Only As Required For The Number Of Key Personnel Requested In The Advertisement And They Must Be In The Format Provided. By Including A Firm As A Sub-Consultant,
The Prime Applicant Certifies That The Listed Firm Has Agreed To Work On This Project, Should The Team Be Selected.

Name And Title Within Firm: a.  Name And Title Within Firm:

Project Assignment: b.  Project Assignment:

Name And Address Of Office In Which Individual Identified In 7a Resides: c.  Name And Address Of Office In Which Individual Identified In 7a Resides:
MBE QO MBE (1
WBE (4 WBE Q4

Years Experience: With This Firm: With Other Firms: d. Years Experience: With This Firm; With Other Firms:

Education: Degree(s) /Year/Specialization e.  Education: Degree(s) /Year/Specialization

Active Registration: Year First Registered/Discipline/Mass Registration Number f.  Active Registration: Year First Registered/Discipline/Mass Registration Number:

Current Work Assignments And Availability For This Project; g.  Current Work Assignments And Availability For This Project

Other Experience And Qualification Relevant To The Proposed Project: (Identify Firm By h.  Other Experience And Qualification Relevant To The Proposed Project: (Identify Firm By

Which Employed, If Not Current Firm):

Which Employed , If Not Current Firm):
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Current And Relevant Work By Prime Applicant Or Joint-Venture Members. Include ONLY Work Which Best lllustrates Current Qualifications In The Areas Listed In The DSB Advertisement (List

8a Up To But Not More Than 5 Projects).
a.  Project Name And Location b. Brief Description Of Project And c. Client's Name, Address And Phone d. Completion e. Project Cost (In Thousands)
Principal-In-Charge Services (Include Reference To Areas |  Number. Include Name Of Contact Person Date (Actual [ Construction
Of Experience Listed In DSB Or Estimated) | Costs(Actual, Or | Fe¢ -or Work For
Advertisement) Estimated If Not Which Firm Was
Responsible.
Completed)

€]

(2)

©)

(4)

(5)
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List Current And Relevant Work By Sub-Consultants Which Best lllustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-
Consultant). Use Additional Sheets Only As Required For The Number Of Sub-Consultants Requested In The Advertisement And They Must Be In The Format Provided.

Sub-Consultant Name:

a.  Project Name And Location b. Brief Description Of Project And c. Client's Name, Address And Phone d. Completion e. Project Cost (In Thousands)
Principal-In-Charge Services (Include Reference To Number (Include Name Of Contact Person) Date (Actual | Construction
Areas Of Experience Listed In DSB Or Estimated) | costs (Actual, Or Feg for Work for
Advertisement) Estimated If Not Which Firm Was
Completed) Responsible

€]

(2)

©)

(4)

()

DSB 2005 Application Form Page 5




9. List All Projects Within The Past 5 Years For Which Prime Applicant Has Performed, Or Has Entered Into A Contract To Perform, Any Design Services For All Public Agencies Within The
Commonwealth.

Role | Phases Construction Costs Completion Date

P,C,JVv| St, Sch.,D.D., | Project Name, Location And Principal-In-Charge: ﬁw:;g'%gugfgsmy (Include Contact Name And Engct:itrl:w?ilt]earlf Not (Actual or Estimated)
¥ CD.AC.* (R)Renovation or (N)New

Completed)

10.

11.

12.

* P =Principal; C = Consultant; JV = Joint Venture; St. = Study; Sch. = Schematic; D.D. = Design Development; C.D. = Construction Documents; A.C. = Administration of Contract
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10. Use This Space To Provide Any Additional Information Or Description Of Resources Supporting The Qualifications Of Your Firm And That Of Your Sub-Consultants For The Proposed Project.
If Needed, Up To Three, Double-Sided 8 %" X 11" Supplementary Sheets Will Be Accepted. APPLICANTS ARE REQUIRED TO RESPOND SPECIFICALLY IN THIS SECTION TO THE
AREAS OF EXPERIENCE REQUESTED IN THE ADVERTISEMENT.

11. Professional Liability Insurance:

Name of Company Aggregate Amount Policy Number Expiration Date
12 Provide A List Of All Projects On Which Monies Were Paid By You, Or On Your Behalf, As A Result Of Professional Liability Claims Occurring Within The Last 5 Years And In Excess Of
' $50,000 Per Incident. Please Include Project, Client Names And Explanation. (Attach Separate Sheet If Necessary):
13. Name Of Sole Proprietor Or Names Of All Firm Partners And Officers:
Name Title MA Reg # Status/Discipline ~ Name Title MA Reg # Status/Discipline
a. d.
b. e.
C. f.
14, If Corporation, Provide Names Of All Members Of The Board Of Directors:
Name Title MA Reg # Status/Discipline ~ Name Title MA Reg # Status/Discipline
a. d.
b. e.
C. f.
15. Names Of All Owners (Stocks Or Other Ownership):
Name And Title % Ownership MA Reg.# Status/Discipline  Name And Title % Ownership MA Reg.# Status/Discipline
a. d.
b. e.
C. f.
16. | hereby certify that the undersigned is an Authorized Signatory of Firm and is a Principal or Officer of Firm. | further certify that this firm is a “Designer”, as that term is defined in Chapter 7,

Section 38A1/2 of the General Laws, or that the services required are limited to construction management or the preparation of master plans, studies, surveys, soil tests, cost estimates or
programs. The information contained in this application is true, accurate and sworn to by the undersigned under the pains and penalties of perjury.

Submitted By

(Signature)

Printed Name And Title Date

The following forms MUST be attached to the application: 1. SOMWBA Certification required for MBE/WBE Firms; 2. Sub-Consultant Acknowledgment.
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DSB 2005 Commonwealth of Massachusetts
S-CA Designer Selection Board 2005 SUB-CONSULTANT ACKNOWLEDGMENT

Project:

Applicant Designer:

Sub-consultant:

SUB-CONSULTANT ACKNOWLEDGMENT

The sub-consultant named above hereby certifies that it has been notified by the Applicant Designer that it has been nominated to
perform work on the Applicant Designer’s team for the above Project, which is under consideration at the Designer Selection Board.

Signature of Sub-Consultant Duly Authorized Representative

Print Name and Title

Date

Itis a requirement that all applicants supply this document signed, attached to the application, for each of the listed sub-consultants stating that they are
aware and agree to being nominated by said applicant designer. One copy must have an original signature.

2005 DSB 2005 Sub-Consultant Form



COMMONWEALTH OF MASSACHUSETTS
DESIGNER SELECTION BOARD PROJECT CRITERIA

DSB LIST # 08-12 ITEM# 1 DSB PUBLIC NOTICE DATE July 16, 2008

LAST DATE FOR FILING APPLICATION IS: August 6, 2008 at 2:00 PM

The Board recommends applications to be submitted by any of the following firms:

( X ) Architect ( ) Engineer
( X ) Architect/Engineer (A/E) ( ) Other:
PROJECT NUMBER: WORO0801 ST1
PROJECT TITLE: Athletic/Health Science Improvements
PROJECT LOCATION: Worcester State College
AWARDING AGENCY: DCAM
APPROPRIATION SOURCE: College Funds (for study only)
AVAILABLE AMOUNT: $400,000 (for study only)
ESTIMATED CONSTRUCTION COST: $18,000,000/ TBD by study

TOTAL FEE, excluding reimbursables or any authorized per diem payments, based on scope of work and services
authorized if project is completed.

(X ) Lump Sum Established Set Fee for Study Phase Per M.G.L. C.7,

838G(a) 250,000 dollars
X ) Lump Sum Established Set Fee for Final Design Phase Per M.G.L. C.7,
( 838G(a), based on the approved estimated construction cost in the 7.2
certified study. per cent

IMMEDIATE SERVICES AUTHORIZED:

( X ) CERTIFIABLE BUILDING STUDY

As per M.G.L. C.7, 838I, the selected designer may be appointed by the DCAM Commissioner for continued services as
noted below subject to approval by the Designer Selection Board:

( X ) SCHEMATIC PLANS AND OUTLINE SPECIFICATIONS

DESIGN DEVELOPMENT PLANS AND SPECIFICATIONS

CONSTRUCTION PLANS AND SPECIFICATIONS

ADMINISTRATION OF CONSTRUCTION CONTRACT

OTHER:

X X X

MBE/WBE PARTICIPATION:

In accordance with Executive Order #390, DCAM has established minimum goals of 8% MBE participation and 4% WBE
participation for the combined value of the study and final design contracts for this project. MBE/WBE goals must be met
within the list of requested prime and sub-consultants. All applicants must indicate how they will meet these goals and
will be evaluated on that basis. Further information about the MBE/WBE Program appears in the DSB Public Notice at
pages 4-8 entitled “Participation by Minority Owned Businesses and Woman Owned Businesses” and at Attachment E of
the DCAM Standard Contract for Design Services. Applications from MBE and WBE firms as prime consultant are
encouraged.

APPROPRIATION LANGUAGE:

“, .. for the modernization and improvement of the health science and athletic center at Worcester State College . . .”



DSB LIST # 08-12 ITEM # 01 DSB PUBLIC NOTICE DATE July 16, 2008

GENERAL SCOPE OF WORK:

Project Goals

The project will document and analyze athletic and health science space deficiencies in the existing Gymnasium and the
Science and Technology Center, recommend the most cost-effective uses for existing capital and operational resources to
modernize and improve them, and prepare a building study or studies for priority capital projects for which funding can be
secured.

All phases of planning, study and, if the Designer is approved for continued services, design, will implement, and must be
in close coordination with, the Master Plan completed by Chan Krieger Sieniewicz (CKS) and approved by the College in
2007. At a minimum, this project will “do no harm” to the development goals and framework articulated by the Master
Plan.
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Worcester State College
Background

Worcester State College was founded as a State Normal School (Teacher’s College) in 1874 on the east side of Worcester,
and was relocated to farmland on what was then the western edge of the city in 1932. The campus grew from 20 to 56 acres
in 1942, and has expanded from a single building (now called the Administration Building) to include seven academic and
student life buildings, two dormitories, and a residential “village.” The most recent building projects there were the
110,520 SF Ghosh Science and Technology Center, completed in 2000 and a parking garage (not shown above) that was
completed in 2007. The College currently enrolls approximately 3,500 full-time and 2,000 part-time students.

The legacy of Worcester State College’s growth, as summarized by the CKS Master Plan, is both positive and negative:
the College has become both a home for “architectural innovation and experimentation” and a “fragmented landscape”
dominated by automobiles.

The recommendation of the CKS Master Planning Report was a new Campus Framework implemented by a realignment of
the campus roadway around the campus core and replacement of existing parking and roadways by a new, landscaped
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pedestrian campus. The first step in transforming the campus, a Worcester State College Transportation Analysis by
Howard/Stein-Hudson Associates (HSH) confirming the proposed circulation improvements, has recently been completed.
Among other things, the Transportation Analysis proposes a detailed implementation plan for the improvements which
should be carefully consulted by the designer selected for the study.

The Master Plan’s other recommendations for implementing the Campus Framework consist primarily of modernizations
of existing buildings, in the course of which it also anticipates that issues of “right-sizing” and instructional quality
documented by Rickes Associates Space Utilization Analysis (September 2007) for the College will be addressed. In
particular, the report recommends that a replacement for the existing Gym “begin seeding the new campus landscape by
transforming circulation and parking patterns” (p. 50).

AL

S Lean

The campus interior, looking northwest towards the Gymnasium Building

The Gymnasium Building

The Gymnasium Building was built in 1959 and originally contained the College’s library, cafeteria, and gymnasium. It
consists of three two-story elements backed into a slope along a northwest-southeast axis: an 8,700 SF gymnasium over a
locker and shower area; an “L” shaped Administration Area over the College Fitness/Wellness Center, boiler room, and
storage rooms; and a rectangular Classroom Area with offices above and two-story classrooms in the former library below.
The main entrance is on the northeast side at the second level, and opens into a lobby connecting to the office/student
service area and the main gymnasium floor. The southeast side of the building is almost entirely surrounded by parking
lots. The total size of the building is 65,600 GSF, of which about 40,100 SF is assignable, split evenly between the first and
second floors.

Floor plans and a detailed description of the building’s systems and condition can be found in a Preliminary Study Report
prepared by Flansburgh Associates, which also presents a draft program for a new athletic building. The Preliminary Study
found that the major deficiency of the existing building was the gymnasium wing, which was built to serve the recreational
and athletics needs of only 400 students and does not meet NCAA requirements for ceiling height or Title IX requirements
for women’s athletic programs.

The Ghosh Science and Technology Center

The College’s 110,520 GSF Science and Technology Center was completed in 2000. The building contains all the
College’s biology, chemistry and physics laboratories, its Nursing, Occupational Therapy, Communications Science and
Disorders, and Computer Science programs, and its Health Science program staff. It consists of a four-story rectangular
main wing containing labs, classrooms and support spaces and a four-story triangular wing with offices along the outside
wall and open-plan support space in the center. The third and fourth floors of the main wing are designed with the
specialized mechanical systems required by the labs. The York rooftop units in the mechanical penthouse have needed
constant repair and are recommended for replacement by the Master Plan.
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The Ghosh Science and Technology Center, looking northwest from the Administration Building
Scope of Work

Problem Statement and Preliminary Workplan Approval

This phase of work will include all activities required to complete a draft and final Work Plan for DCAM review and
approval. They are anticipated to include, but are not limited to, a tour the buildings and review available studies, plans and
documents regarding space, space use, and condition of the Gymnasium and Ghosh Buildings, and meetings with College
staff.

Inventory and Analysis

This phase will include all activities and products required to identify the scope of the certifiable study and revise the
preliminary Work Plan for DCAM approval. Its focus is anticipated to be on uses currently located in the Gymnasium and
the Science and Technology buildings, and its goal will be to identify and analyze deficiencies and recommend operational
and capital solutions to address them. The Designer will assist the College and DCAM in reaching strategic operational and
capital decisions quickly and efficiently, using existing information and “just enough” additional data, to clarify physical
and operational issues and opportunities for planning and budgeting purposes.

The analysis will as far as possible be based on existing data and information, including floor plans furnished by the
College and on the Rickes Associates Space Utilization Analysis. Additional data gathering will be authorized as an extra
service as required. Tasks may include, but are not limited to

o Identification of appropriate space and space utilization standards and benchmarks for DCAM review. The approach
should be strategic at the level most appropriate to the type of space, e.g. it is likely that at this stage data for athletic
facilities and office space at an institutional level (SF/FTE student or faculty member) and instructional space
utilization at the departmental level will be sufficient for decision.

o Identification of surpluses and deficiencies in non-instructional space

o Identification of instructional space utilization issues, including station size and number, class size, and schedule

o Identification of technical issues noted about existing buildings that may influence appropriate uses, e.g. mechanical
systems, structural issues, repair costs, re-use potential, etc.

o Development of a range of strategic capital, operational and administrative approaches to space and space utilization
issues and deficiencies noted, including recommendations regarding

o Staffing and section size

0 Scheduling

0 “Right-sizing” existing instructional space
0 Relocation and backfill

0 Renovation

o New Construction
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Implementation issues will be noted, and all options and recommendations will include order of magnitude capital and
operating cost estimates and estimates of a project’s impact on the College’s plans to meet Executive Order 484’s goals for
energy, water, and greenhouse gas reductions. All capital options will be evaluated in the context of the Master Plan
recommendations based on funding in the current capital bond bill.

Alternate Solutions

This phase of work will develop and analyze program, siting, and design concept solutions for all elements required to
fully implement the preferred capital option identified at the conclusion of the preceding phase, including any renovation
and backfill required. Coordination with the College’s 484 Energy Plan is required at all stages of analysis for all elements
of the project. Tasks should be performed concurrently where appropriate. They are anticipated to include, but are not
limited to:

Data gathering
e Obtain all additional information on the existing site and building relevant to the proposed project not obtained in
Tasks 1 and 2, including full Chapter 34 Code Review.

Preliminary Program and Cost Analysis

e Hold programming interviews with College staff and prepare an adjacency diagram and tabular program summary
with an appropriate net/gross ratio for evaluation of the proposed program.

e  Confirm any certifiable funding sources and amounts available for the project with DCAM.

e  Prepare preliminary cost analysis for preferred site and program including any necessary recommendations for
adjustments required to meet both a “base case” representing the existing appropriation and a “best case” assuming
additional certifiable funding, if any.

e Present and review options with the College and DCAM to determine preferred site and program.

Site Selection

e Review Master Plan and HSH Transportation Analysis.

e Evaluate options for Landscape Design/Site Improvement implementing the Master Plan.

o Develop a building footprint/site envelope and siting criteria for the proposed project elements for College and DCAM
review.

o Identify and evaluate potential sites for the project(s), noting significant opportunities, constraints, and cost premiums
associated with each.

e Present and review siting options to the College and DCAM and identify preferred approach.

Design Concepts

e Develop, evaluate, and present alternative conceptual building and site design approaches.
e  Confirm preferred approach with the College and DCAM.

e  Present preferred approach to DCAM Global Workshop.

Consensus Solution

This phase includes preparation of a certifiable study package for the preferred concept, including pre-schematic site and
building drawings, room data sheets, narrative specifications, cost estimate, implementation plan, and EO 484 energy,
greenhouse gas, and water use estimates.

Draft and Final Reports
Preparation of a draft Report fully documenting study process and products for College and DCAM review; revision and
delivery of bound and electronic deliverables meeting DCAM standards.

GENERAL CONDITIONS OF THIS CONTRACT:

Study Contract

If selected for study services, the applicant agrees to execute DCAM Form C-3 Contract for Designer’s Services—Study, or
its successor, without revisions or modifications. DCAM compensates the designer during the Study Phase for approved
products in accordance with the approved work plan.
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Design Contract
At the conclusion of the study, if approved by the DSB to perform final design services, the applicant agrees to execute
DCAM Standard Contract for Design Services (Revised 12/07)" or its successor, without revisions or modifications.

DCAM Procedures

The designer will follow the procedures established in DCAM’s Designer Procedures Manual dated June 2005
(http://www.mass.gov/cam/dIforms/DPMD_2005_06.doc ). Applicants are urged to review and become familiar with the
following supplemental material, which is available on the web at: http://www.mass.gov/cam/DSB/index.html.

Construction Specifications
The designer shall utilize the DCAM Standard Specification.

PMAS

Consultants will be required to use DCAM's electronic web-based Project Management and Accounting System (PMAS)
as a repository for all project correspondence, documentation, and project budgeting, and scheduling. No special software
is required.

Workshops

DCAM and the Designer will hold periodic workshops to ensure that critical issues are not overlooked and that all team
members have an opportunity to contribute their expertise, to anticipate potential obstacles, to identify potential solutions,
and to expedite the decision-making process. Attendance by key design team members will be required at all workshops.

Executive Order 484

This project shall comply with all applicable requirements of Executive Order 484 (EO 484): see
http://www.mass.gov/Agov3/docs/Executive%200rders/L eading%20by%20Example%20EQ.pdf. All building studies
shall include preliminary estimates of the project’s energy use, water use, and greenhouse gas emissions using protocols
established by EOEAA or as determined by DCAM. No building study shall be certified for final design unless all means,
methods, and commitments required to mitigate the project’s impact on the operating agency’s plan for meeting EO 484’s
goals are documented in the consensus solution, implementation plan, and estimated construction cost.

LEED Certification

This project shall be certified Mass. LEED Plus as required by Executive Order 484 (see
http://www.mass.gov/Agov3/docs/Executive%200rders/L eading%20by%20Example%20EQ.pdf) at a level of Silver or
higher. Studies for all projects shall identify and evaluate alternate methods, systems, and materials achieving Mass. LEED
Plus Silver or higher certification. Any and all of these may be incorporated into Final Design as part of the Designer’s
base fee; administration of the certification process by the Designer during the Final Design and Construction phases of the
project will be considered an extra service.

Universal Design

In addition to complying with 521 CMR, The Rules and Regulations of the Architectural Access Board
(http://www.mass.gov/aab/aab_regs.htm), the consultant will review ADA Title |1
(http://www.usdoj.gov/crt/ada/reg2.html), and the ADA Accessibility Guidelines (http://www.access-
board.gov/adaag/html/adaag.htm), to ensure that the proposed design meets the civil right intent of this act. The
requirements of these two laws may differ and the consultant must comply with the more stringent. Design
solutions will meet the diverse and changing needs of users across age, ability, language, ethnicity and economic
circumstance. DCAM welcomes innovative design strategies that are simultaneously equitable, flexible and legible
for all and extend beyond minimal compliance with accessibility regulations.

Environmental and other supplemental services
DCAM reserves the right to obtain supplemental services through independent consultants who will collaborate with the
prime and the project team.

Cost Estimating
Cost estimates, cost models, and estimator participation in both the study and the design phases shall meet the
requirements of the current DCAM Cost Estimating Manual and will be submitted in Uniformat I1 in the study

! The DCAM Standard Contract for Design Services (Revised 12/07) replaces the former DCAM Form C-2 Contract for
Designer Services.


http://www.mass.gov/cam/dlforms/DPMD_2005_06.doc
http://www.mass.gov/cam/DSB/index.html
http://www.mass.gov/Agov3/docs/Executive%20Orders/Leading%20by%20Example%20EO.pdf
http://www.mass.gov/Agov3/docs/Executive%20Orders/Leading%20by%20Example%20EO.pdf
http://www.mass.gov/aab/aab_regs.htm
http://www.usdoj.gov/crt/ada/reg2.html
http://www.access-board
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phase and in both Uniformat Il to Level 3 and CSI Masterformat in the design phase. The Cost Estimating Manual
can be found at http://www.mass.gov/cam/dIforms/CEM_Feb06.pdf, and Uniformat Il can be found at
http://www.bfrl.nist.gov/oae/publications/nistirs/6389.pdf.

Building Information Modeling

DCAM encourages use of Building Information Modeling (BIM) in the study, design, and construction phases of its
projects, and will authorize development of a building information model as an extra service if the selected Designer has
that capability.

Building Commissioning

DCAM will include building commissioning as part of this project. An operations and maintenance plan will be produced
as a reimbursable expense during the building commissioning phase. The Designer will meet with DCAM's building
commissioning agent during design and construction to evaluate design proposals for MEP systems to ensure
maintainability and operational efficiency.

CM at Risk
The construction of this project will be performed utilizing a construction management at-risk (CMAR, sometimes referred
to as CM/GC) contract in accordance with MGL Chapter 149A.

ADDITIONAL SUPPORTING DOCUMENTS

For additional materials for the scope of work, refer to documents on file at the Designer Selection Board and available for

review in Room 1004 on the 10" floor at One Ashburton Place, Boston.

o  Worcester State College Transportation Analysis, Howard/Stein-Hudson Associates, June 2008

e Master Planning for State and Community Colleges: Worcester State College, Chan Krieger Sieniewicz, August 2007

e  Worcester State College Space Utilization Analysis: Classrooms and Specialized Instructional Spaces, Rickes
Associates, September 2006

e  Worcester State College: Preliminary Study Report, Gymnasium Building, Flansburgh Associates, 24 January 2003

CONDITIONS FOR APPLICATION:

Current or updated Master File Brochures must be on file with the Board. As a condition of application, each applicant, if
selected for the new project, agrees to carry professional liability insurance in an amount equal to the lesser of $5,000,000
or 10% of the Project’s Fixed Limit Construction Cost, but in no event less than $250,000 per claim in accordance with the
DCAM Standard Contract for Final Design and Contract Administration Services (Revised 11/06), (i.e., minimum
coverage of $250,000 up to $5,000,000 depending on the construction cost). DCAM may seek additional coverage for the
selected designer, and if so will bear the cost of the additional coverage.

APPLICATIONS WILL BE EVALUATED BASED ON THE FOLLOWING PRIME AND SUB CONSULTANT
PERSONNEL AND EXTENT OF COMPLIANCE WITH MBE/WBE PARTICIPATION GOALS. PLEASE ALSO
SEE QUESTION #6 ON DSB APPLICATION 2005.

1. Architect (as prime) 7. Structural Engineer

2. Landscape Architect 8. Specifications Writer (independent consultant required)
3. Mechanical Engineer (MPFP) 9. Cost Estimator (independent consultant required)

4.  Electrical Engineer 10.  LEED Accredited Professional

5. Higher Education Space Programmer 11.  Code Consultant

6.  Civil Engineer

Where an “independent consultant” is required the Applicant may not provide the services “in house.” If the Applicant
plans to fulfill any of the other sub-consultant roles, so indicate on the organizational chart. Project Managers for Study
and Final Design should be listed separately.

APPLICATIONS WILL BE EVALUATED BASED UPON THE REQUIREMENTS OF M.G.L. Ch. 7 §38F AND
WORK LISTED ON DSB APPLICATION 2005 SECTIONS 8, 9 AND 10 WHICH ILLUSTRATES CURRENT
QUALIFICATIONS IN THE FOLLOWING AREAS:

1.  Strategic facilities and space planning for 4. Laboratory facilities programming
higher education

2. Planning and design of facilities for health 5. Phased renovation of occupied buildings of a similar size
science training and type

3. Planning and design of athletic facilities for
higher education


http://www.mass.gov/cam/dlforms/CEM_Feb06.pdf
http://www.bfrl.nist.gov/oae/publications/nistirs/6389.pdf
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APPLICANTS PLEASE NOTE
A copy of the most current Application Form and Instructions - DSB 2005 Application
Form is included with this Notice, and is available for download at
http://www.mass.gov/cam/forms/fi_dselectboard.html.

Only complete applications submitted on the DSB2005 Application Form will be
considered by the Designer Selection Board. Applications that are incomplete or
submitted on a form other than DSB2005, may be rejected as non-compliant and not be
considered by the Board.

Applications received at the DSB Office after the advertised deadline will not be
considered.


http://www.mass.gov/cam/forms/fi_dselectboard.html

COMMONWEALTH OF MASSACHUSETTS
DESIGNER SELECTION BOARD PROJECT CRITERIA

DSB LIST # 08-12 ITEM # 2 DSB PUBLIC NOTICE DATE July 16, 2008

LAST DATE FOR FILING APPLICATION IS: August 6, 2008 at 2:00 PM

The Board recommends applications to be submitted by any of the following firms:

( X ) Architect ( ) Engineer

( X ) Architect/Engineer (A/E) ( ) Other:
PROJECT NUMBER: GCC-08-01
PROJECT TITLE: Renovations and Repairs for Campus Facilities
PROJECT LOCATION: Greenfield
AWARDING AGENCY: Greenfield Community College
APPROPRIATION SOURCE: College funds
AVAILABLE AMOUNT: As required by projects
ESTIMATED CONSTRUCTION COST: Less than $1 million for each project

TOTAL FEE, excluding reimbursables, based on scopes of work and services authorized, shall not exceed:

( X ) Lumpsum established set fee per C.7, 838G(a) 200,000 Dollars

MMEDIATE SERVICES AUTHORIZED:

CERTIFIABLE BUILDING STUDY

SCHEMATIC PLANS AND OUTLINE SPECIFICATIONS
DESIGN DEVELOPMENT PLANS AND SPECIFICATIONS
CONSTRUCTION PLANS AND SPECIFICATIONS
ADMINISTRATION OF CONSTRUCTION CONTRACT
OTHER

X X X X X

|
(
(
(
(
(
(

N N N N N N

MBE/WBE PARTICIPATION:

In accordance with Executive Order #390, Greenfield Community College has established minimum goals of 8% MBE
participation and 4% WBE participation for the combined value of the study and final design contracts for this project.
MBE/WBE goals must be met within the list of requested prime and sub-consultants. All applicants must indicate how
they will meet these goals and will be evaluated on that basis. Further information about the MBE/WBE Program appears
in the DSB Public Notice at pages 4-8 entitled “Participation by Minority Owned Businesses and Woman Owned
Businesses” and at Attachment E of the DCAM Standard Contract for Design Services. Applications from MBE and WBE
firms as prime consultant are encouraged.

N.B.1:  This contract will be a “house doctor” contract. Multiple projects of the type described in the General Scope of
Work may be assigned, and fee increments approved, up to the total value of the contract.

N.B.2: The Awarding Agency may award up to three [3] contracts, each with a total value of $200,000, to qualified
designers under this contract.
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APPROPRIATION LANGUAGE:
N/A

GENERAL SCOPE OF WORK:

Greenfield Community College was founded n 1962, and is the smallest of the 15 community colleges in the
Massachusetts higher education system. The college is sited on 112 acres of mixed topographical and resource areas.

Main campus facilities with four defined areas total over 275,000 GSF prepare students with Associate degrees planning to
transfer to four year colleges as well as Associate degrees and certificates to prepare students to enter the knowledge-
based workforce in fields of demand in Western Massachusetts.

The consultant will prepare certifiable studies, schematic plans, final design documents, and will provide construction
administrative services for a variety of renovations, alterations, and modernizations of campus buildings, operating
systems, and infrastructure (including parking lots).

GENERAL CONDITIONS FOR THIS CONTRACT:

Contract

This contract is limited to projects with an estimated construction cost of less than $1,000,000 as per M.G.L. C. 7
840B, as amended by C. 159 8§15 of the Acts of 2000 and C. 245 §22 of the Acts of 2002. The designer must
prepare studies for all projects under this contract, and all studies must be certified by the DCAM Director
of Programming before final design can proceed. Master plans and/or studies for any projects with an estimated
construction cost of $1 million or more may not be performed under this contract.

The applicant agrees to execute DCAM Standard Contract for Final Design and Contract Administration Services
(Revised 11/06)or its successor, without revisions or modifications.

Procedures

The designer will follow the procedures established in DCAM’s Designer Procedures Manual dated June 2005
(http://www.mass.gov/cam/dIforms/DPMD_2005_06.doc ). Applicants are urged to review and become familiar
with the following supplemental material, which is available on the web at:
(http://www.mass.gov/cam/DSB/index.html).

Construction Specifications
The designer shall utilize the DCAM Standard Specification.

Executive Order 484

Projects undertaken under this contract shall comply with all applicable requirements of Executive Order 484 (EO
484): see http://www.mass.gov/Agov3/docs/Executive%200rders/L eading%20by%20Example%20EQ.pdf. All
building studies shall include preliminary estimates of the project’s energy use, water use, and greenhouse gas
emissions using protocols established by EOEAA, and shall evaluate their impact on the operating agency’s plan to
meet EO 484’s goals.

Universal Design

In addition to complying with 521 CMR, The Rules and Regulations of the Architectural Access Board
(http://www.mass.gov/aab/aab_regs.htm), the consultant will review ADA Title |1
(http://www.usdoj.gov/crt/ada/reg2.html), and the ADA Accessibility Guidelines (http://www.access-
board.gov/adaag/html/adaag.htm), to ensure that the proposed design meets the civil right intent of this act. The
requirements of these two laws may differ and the consultant must comply with the more stringent. Design
solutions will meet the diverse and changing needs of users across age, ability, language, ethnicity and economic
circumstance. DCAM welcomes innovative design strategies that are simultaneously equitable, flexible and legible
for all and extend beyond minimal compliance with accessibility regulations.

Cost Estimating
Cost estimates, cost models, and estimator participation in both the study and the design phases shall meet the
requirements of the current DCAM Cost Estimating Manual and will be submitted in Uniformat I1 in the study

! The DCAM Standard Contract for Final Design and Contract Administration Services (Revised 11/06) replaces the
former DCAM Form C-2 Contract for Designer Services.


http://www.mass.gov/cam/dlforms/DPMD_2005_06.doc
http://www.mass.gov/cam/DSB/index.html
http://www.mass.gov/Agov3/docs/Executive%20Orders/Leading%20by%20Example%20EO.pdf
http://www.mass.gov/aab/aab_regs.htm
http://www.usdoj.gov/crt/ada/reg2.html
http://www.access-board
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phase and in both Uniformat Il to Level 3 and CSI Masterformat in the design phase. The Cost Estimating Manual
can be found at http://www.mass.gov/cam/dIforms/CEM_Feb06.pdf, and Uniformat Il can be found at
http://www.bfrl.nist.gov/oae/publications/nistirs/6389.pdf.

CONDITIONS FOR APPLICATION:

The applicant’s current or updated Master File Brochure must be on file with the Board prior to the date of application. As
a condition of application, each applicant, if selected for the new project, agrees to carry professional liability insurance in
an amount equal to the lesser of $5,000,000 or 10% of the Project’s Fixed Limit Construction Cost, but in no event less
than $250,000 per claim in accordance with the DCAM Standard Contract for Final Design and Contract Administration
Services (Revised 11/06), (i.e., minimum coverage of $250,000 up to $5,000,000 depending on the construction cost). The
Agency may seek additional coverage for the selected designer, and if so will bear the cost of the additional coverage.

APPLICATIONS WILL BE EVALUATED BASED ON THE FOLLOWING PRIME AND SUB CONSULTANT
PERSONNEL AND EXTENT OF COMPLIANCE WITH MBE/WBE PARTICIPATION GOALS. PLEASE ALSO
SEE QUESTION #6 ON DSB APPLICATION 2005.
1. Architect

2 Space Planner

3. Mechanical Engineer (MPFP)

4 Electrical Engineer

Civil Engineer

Site Planner/Landscape Architect
Cost Estimator

Specification Writer

o NG

If the Applicant plans to fulfill any of the sub-consultant roles, so indicate on the organizational chart. Project Managers
for Study and Final Design should be listed separately.

APPLICATIONS WILL BE EVALUATED BASED UPON THE REQUIREMENTS OF M.G.L. Ch. 7 838F AND
WORK LISTED ON DSB APPLICATION 2005 SECTIONS 8,9 AND 10 WHICH ILLUSTRATES CURRENT
QUALIFICATIONS IN THE FOLLOWING AREAS:

1.  Renovation/Modernization of facilities 4. Interior space planning for classroom and office flexibility.
operating systems

2. Renovations of campus infrastructure 5. Repair/Renovation of exterior facilities access

3. Renovation/Repair to Roofing Systems 6.  Design and construction of renovations in occupied higher
(including metal roofs) education buildings.

APPLICANTS PLEASE NOTE
A copy of the most current Application Form and Instructions - DSB 2005 Application
Form is included with this Notice, and is available for download at
http://www.mass.gov/cam/forms/fi_dselectboard.html.

Only complete applications submitted on the DSB2005 Application Form may be
considered by the Designer Selection Board. Applications that are incomplete or
submitted on a form other than DSB2005, may be rejected as non-compliant and will not
be considered by the Board.

Applications received at the DSB Office after the advertised deadline will not be
considered.


http://www.mass.gov/cam/dlforms/CEM_Feb06.pdf
http://www.bfrl.nist.gov/oae/publications/nistirs/6389.pdf
http://www.mass.gov/cam/forms/fi_dselectboard.html
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